



Future Construction Contract Advertisements

Last Updated: May 1, 2025

County	Spec No	Contract Title	Anticipated Advertisement Date*	Anticipated Bid Opening*	Estimated Cost Range
Sacramento	25-07	Georgiana Slough Salmonid Migratory Barrier	05/02/2025	05/28/2025	\$1M - \$10M
San Joaquin Sutter	24-06	Levee Repairs- Site 55 (San Joaquin River) and Site 82 (Butte Slough)	06/05/2025	07/02/2025	\$1M - \$10M
Yolo	25-04	Agricultural Road Crossing No. 4 (ARC 4)- Fish Passage	Q2 2025	Q2 2025	\$1M - \$10M
Butte	25-XX	Stationary Engine Generator (SEG) Relocation And Upgrade, Oroville Dam Flood Control Outlet	Q2 2025	Q2 2025	\$1M - \$10M

* Anticipated dates subject to change
(A) Actual

View Current Advertisements: www.caleprocure.ca.gov/pages/Events-BS3/event-search.aspx
Search for Department "3860" and Event Name by Spec No.
Contact: doe_specs@water.ca.gov